SILT FENCE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER : 001 CONTRACT ID : 30-472-01.01 COUNTIES SUSSEX
LETTING DATE : 12/22/09 DISTRICT : S2
STATE/FEDERAL AID NO: EBROS-S046 (4) CONTRACT TIME : 0 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) 30-472-01
BRIDGE 3-240 ON S046 OLD FURNACE RD OVER DEEP CREEK,
EMERGENCY REPAIRS
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/06/10 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 507,000.00 127.8245% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 396,637.60 100.0000% 78.2323%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 444,136.65 111.9754% 87.6009%
3 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 S 448,818.83 113.1559% 88.5244%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 479,549.45 120.9037% 94.5857%
CIANBRO CORPORATION IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 FIXED QUANTITY REBAR
| | |
0010 604000 12350.000 LB | 1.53946 19012.33| 0.90000 11115.00] 1.40000 17290.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | S 19,012.33| S 11,115.00] S 17,290.00
—————————————————————————————————————————— B it
SECTION 0002 BRIDGE REPLACEMENT
| | |
0020 201000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00] 2320.00000 2320.00
CLEARING AND GRUBBING | | |
0030 203000 343.000 CY | 43.41057 14889.83| 15.00000 5145.00| 10.95000 3755.85
CHANNEL EXCAVATION | | |
0040 207000 125.000 cCYy | 34.32642 4290.80] 15.00000 1875.00] 19.15000 2393.75
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 210000 40.000 CY | 15.24669 609.87| 10.00000 400.00] 14.50000 580.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00] 2222.00000 2222.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 5.000 CY | 45.00317 225.02| 15.00000 75.00] 30.50000 152.50
SEDIMENT REMOVAL | | |
0080 251501 775.000 LF | 2.64106 2046.82 | 1.40000 1085.00] 2.35000 1821.25
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER 001 CONTRACT ID 30-472-01.01 COUNTIES SUSSEX
LETTING DATE 12/22/09 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0090 269000 250.000 LF | 16.74114 4185.29| 9.50000 2375.00 | 23.00000 5750.00
TURBIDITY CURTAIN, FLOATING | | |
0100 302007 185.000 CY | 65.10816 12045.01 | 49.75000 9203.75| 54.40000 10064.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 302500 180.000 TON | 44.00615 7921.11| 34.75000 6255.00 | 35.30000 6354.00
DELAWARE NO. 3 STONE | | |
0120 401645 235.000 TON | 124.23898 29196.16| 87.75000 20621.25] 78.15000 18365.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0130 401648 120.000 TON | 100.25910 12031.09]| 83.00000 9960.00 | 85.10000 10212.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0140 401663 160.000 TON | 93.70785 14993.26| 78.50000 12560.00 | 74.65000 11944.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0150 602518 828.000 SF | 8.00000 6624.00 | 9.75000 8073.00| 9.10000 7534.80
WATER BASED ACRYLIC CONCRETE SEALER | | |
0160 602616 184.000 SF | 6.00000 1104.00| 5.00000 920.00| 5.95000 1094.80
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0170 608000 33.000 TON | 45.72693 1508.99| 34.75000 1146.75| 45.50000 1501.50
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0180 619061 600.000 LF | 50.00000 30000.00| 19.75000 11850.00| 0.01000 6.00
INSTALL PRECAST PRESTRESSED CONCRETE | |
PILE, 14" X 14" | |
0190 619067 100.000 LF | 75.00000 7500.00 | 35.75000 3575.00 | 0.01000 1.00
INSTALL PRECAST PRESTRESSED CONCRETE | |
TEST PILE, 14" X 14" | | |
0200 619519 4.000 EACH | 2000.00000 8000.00 | 2200.00000 8800.00 | 2000.00000 8000.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0210 622001 3400.000 SF | 25.00000 85000.00 | 24.50000 83300.00| 27.15000 92310.00
STEEL SHEET PILES, PZ 22 (UNPROTECTED) | |
0220 623002 LUMP | 25000.00000 25000.00| 18150.00000 18150.00| 21205.00000 21205.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
0230 712020 36.000 TON | 55.17482 1986.29| 42.75000 1539.00| 57.80000 2080.80
RIPRAP, R-4 | | |
0240 712021 575.000 TON | 45.27402 26032.56| 43.75000 25156.25] 42.00000 24150.00
| | |

RIPRAP, R-5



HOT-MIX, HOT LAID, BITUMINOUS CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/10
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER 001 CONTRACT ID 30-472-01.01 COUNTIES SUSSEX
LETTING DATE 12/22/09 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0250 713003 580.000 SY | 4.91701 2851.87] 2.25000 1305.00] 3.95000 2291.00
GEOTEXTILES, RIPRAP | | |
0260 720050 200.000 LF | 23.49630 4699.26| 20.50000 4100.00] 25.80000 5160.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0270 720055 38.000 LF | 29.66001 1127.08| 51.00000 1938.00] 47.40000 1801.20
CURVED GUARDRAIL SECTION | | |
0280 720585 2.000 EACH | 2125.49037 4250.98]| 2500.00000 5000.00] 2318.00000 4636.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0290 720586 1.000 EACH | 1719.00000 1719.00] 2375.00000 2375.00] 2204.00000 2204.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0300 725003 4.000 EACH | 1384.59525 5538.38]| 1615.00000 6460.00] 1504.00000 6016.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0310 726001 1.000 EACH | 672.79035 672.79| 765.00000 765.00 | 711.00000 711.00
END ANCHORAGE | |
0320 732002 450.000 SY | 10.63505 4785.77] 6.75000 3037.50] 5.50000 2475.00
TOPSOIL, 6" DEPTH | | |
0330 732508 100.000 TON | 37.52541 3752.54 27.00000 2700.00] 25.00000 2500.00
TOPSOIL, MODIFIED | | |
0340 734013 450.000 sSY | 1.44134 648.60| 2.25000 1012.50] 1.55000 697.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0350 734015 325.000 SY | 1.28422 417.37] 3.10000 1007.50] 1.55000 503.75
PERMANENT GRASS SEEDING, WET GROUND | |
0360 735533 775.000 SY | 1.83305 1420.61| 2.00000 1550.00] 3.10000 2402.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0370 742502 50.000 HOUR | 32.97000 1648.50] 32.97000 1648.50] 32.97000 1648.50
FLAGGER, SUSSEX COUNTY, STATE | | |
0380 742516 10.000 HOUR | 47.81000 478.10] 47.81000 478.10] 47.81000 478.10
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0390 748506 1800.000 LF | 1.76236 3172.25] 1.25000 2250.00] 1.20000 2160.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0400 748536 126.000 LF | 2.50000 315.00] 13.75000 1732.50] 12.90000 1625.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0410 755000 279.000 LF | 18.57634 5182.80] 22.00000 6138.00] 18.05000 5035.95
| | |
| | |

CURB



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/10
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER : 001 CONTRACT ID 30-472-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/22/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0420 759005 3.000 EAMO | 2038.25480 6114.76| 3800.00000 11400.00| 2281.00000 6843.00
FIELD OFFICE, TYPE IT | | |
0430 760507 1925.000 SYIN | 2.43426 4685.95] 3.00000 5775.00] 1.75000 3368.75
PROFILE MILLING, HOT-MIX | | |
0440 762001 710.000 LF | 2.03442 1444.44| 1.00000 710.00| 2.90000 2059.00
SAW CUTTING, HOT MIX | | |
0450 763000 LUMP | 24221.01000 24221.01] 12000.00000 12000.00| 42965.00000 42965.00
INITIAL EXPENSE | | |
0460 763500 LUMP | 7500.00000 7500.00 1575.00000 1575.00] 805.00000 805.00
MAINTENANCE OF TRAFFIC | | |
0470 763501 LUMP | 5000.00000 5000.00] 4725.00000 4725.00] 5150.00000 5150.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 396,837.16]| $ 314,747.60] $ 337,355.15
—————————————————————————————————————————— e A
SECTION 0003 FIXED QUANTITY CONCRETE
| | |
0480 202000 275.000 cCY | 19.22771 5287.62]| 15.00000 4125.00] 18.10000 4977.50
EXCAVATION AND EMBANKMENT | | |
0490 602013 50.000 CY | 744.20456 37210.23 | 570.00000 28500.00] 703.00000 35150.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0500 602015 38.000 CY | 543.49116 20652.66| 625.00000 23750.00] 734.00000 27892.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0510 602017 16.000 CY | 1750.00000 28000.00| 900.00000 14400.00 | 1342.00000 21472.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
SECTION TOTALS | $ 91,150.51] $ 70,775.00] $ 89,491.50
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 507,000.00| $ 396,637.60| $ 444,136.65
DBE GOALS | % 8 % %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/10
PAGE : 001 -5
TABULATION OF BIDS

SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

FINAL
CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER : 001 CONTRACT ID : 30-472-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/22/09 DISTRICT : 52
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|EASTERN HIGHWAY SPEC INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 FIXED QUANTITY REBAR
| | |
0010 604000 12350.000 LB | 1.14000 14079.00 | 1.01000 12473.50]
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 14,079.00] $ 12,473.50] $
—————————————————————————————————————————— e e
SECTION 0002 BRIDGE REPLACEMENT
| | |
0020 201000 LUMP | 1200.00000 1200.00| 5000.00000 5000.00 |
CLEARING AND GRUBBING | | |
0030 203000 343.000 CY | 15.00000 5145.00 | 4.70000 1612.10|
CHANNEL EXCAVATION | | |
0040 207000 125.000 CY | 12.00000 1500.00 | 13.45000 1681.25|
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 210000 40.000 CY | 61.40000 2456.00 | 18.10000 724.00|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 1988.00000 1988.00 | 1000.00000 1000.00|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 5.000 CY | 56.40000 282.00| 12.60000 63.00]
SEDIMENT REMOVAL | | |
0080 251501 775.000 LF | 5.00000 3875.00 | 2.15000 1666.25|
SILT FENCE | | |
0090 269000 250.000 LF | 11.30000 2825.00 | 20.00000 5000.00 |
TURBIDITY CURTAIN, FLOATING | | |
0100 302007 185.000 CY | 65.80000 12173.00] 48.00000 8880.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 302500 180.000 TON | 36.00000 6480.00 | 41.00000 7380.00 |
DELAWARE NO. 3 STONE | | |
0120 401645 235.000 TON | 87.00000 20445.00| 88.00000 20680.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0130 401648 120.000 TON | 87.00000 10440.00 | 85.00000 10200.00|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0140 401663 160.000 TON | 87.00000 13920.00]| 83.00000 13280.00|
| | |
| | |



GUARDRAIL TO BARRIER CONNECTION,
APPROACH TYPE 2

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/10
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER 001 CONTRACT ID 30-472-01.01 COUNTIES SUSSEX
LETTING DATE 12/22/09 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|EASTERN HIGHWAY SPEC INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 602518 828.000 SF | 2.00000 1656.00 | 2.05000 1697.40|
WATER BASED ACRYLIC CONCRETE SEALER | | |
0160 602616 184.000 SF | 5.00000 920.00| 2.35000 432.40|
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0170 608000 33.000 TON | 43.00000 1419.00| 53.00000 1749.00|
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0180 619061 600.000 LF | 38.00000 22800.00| 28.40000 17040.00|
INSTALL PRECAST PRESTRESSED CONCRETE | |
PILE, 14" X 14" | |
0190 619067 100.000 LF | 104.00000 10400.00| 47.30000 4730.00|
INSTALL PRECAST PRESTRESSED CONCRETE | |
TEST PILE, 14" X 14" | | |
0200 619519 4.000 EACH | 2500.00000 10000.00 | 2100.00000 8400.00 |
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0210 622001 3400.000 SF | 29.00000 98600.00 | 26.50000 90100.00 |
STEEL SHEET PILES, PZ 22 (UNPROTECTED) | |
0220 623002 LUMP | 15950.00000 15950.00 | 33000.00000 33000.00]
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
0230 712020 36.000 TON | 63.00000 2268.00 | 81.40000 2930.40|
RIPRAP, R-4 | | |
0240 712021 575.000 TON | 49.00000 28175.00| 41.40000 23805.00]
RIPRAP, R-5 | | |
0250 713003 580.000 SY | 3.04000 1763.20| 2.40000 1392.00|
GEOTEXTILES, RIPRAP | | |
0260 720050 200.000 LF | 20.90000 4180.00 | 14.70000 2940.00 |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0270 720055 38.000 LF | 51.90000 1972.20| 45.20000 1717.60|
CURVED GUARDRAIL SECTION | | |
0280 720585 2.000 EACH | 2539.00000 5078.00 | 2200.00000 4400.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0290 720586 1.000 EACH | 2415.00000 2415.00 | 2100.00000 2100.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0300 725003 4.000 EACH | 1648.00000 6592.00 | 2000.00000 8000.00 |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/10
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR
CALL ORDER : 001 CONTRACT ID : 30-472-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/22/09 DISTRICT : S2
SET-ASIDE
I ( 3 I ( 4 ) I ( )
|EASTERN HIGHWAY SPEC INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0310 726001 1.000 EACH | 779.00000 779.00| 630.00000 630.00]
END ANCHORAGE | |
0320 732002 450.000 sSY | 6.77000 3046.50] 4.25000 1912.50]
TOPSOIL, 6" DEPTH | | |
0330 732508 100.000 TON | 33.90000 3390.00] 32.00000 3200.00]
TOPSOIL, MODIFIED | | |
0340 734013 450.000 sSY | 0.68000 306.00| 1.50000 675.00]
PERMANENT GRASS SEEDING, DRY GROUND | |
0350 734015 325.000 SY | 1.13000 367.25| 3.40000 1105.00]
PERMANENT GRASS SEEDING, WET GROUND | |
0360 735533 775.000 sSY | 2.26000 1751.50] 2.25000 1743.75]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0370 742502 50.000 HOUR | 32.97000 1648.50] 32.97000 1648.50]
FLAGGER, SUSSEX COUNTY, STATE | | |
0380 742516 10.000 HOUR | 47.81000 478.10] 47.81000 478.10]
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0390 748506 1800.000 LF | 1.69000 3042.00] 2.10000 3780.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0400 748536 126.000 LF | 5.08000 640.08| 5.25000 661.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0410 755000 279.000 LF | 56.00000 15624.00| 26.30000 7337.70]
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0420 759005 3.000 EAMO | 1600.00000 4800.00] 2900.00000 8700.00|
FIELD OFFICE, TYPE IT | | |
0430 760507 1925.000 SYIN | 3.40000 6545.00] 3.90000 7507.50]
PROFILE MILLING, HOT-MIX | | |
0440 762001 710.000 LF | 3.40000 2414.00] 2.10000 1491.00]
SAW CUTTING, HOT MIX | | |
0450 763000 LUMP | 21000.00000 21000.00] 33300.00000 33300.00]
INITIAL EXPENSE | | |
0460 763500 LUMP | 1100.00000 1100.00] 8100.00000 8100.00|
MAINTENANCE OF TRAFFIC | | |
0470 763501 LUMP | 3200.00000 3200.00] 5300.00000 5300.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 367,049.33] $ 369,170.95] $
—————————————————————————————————————————— e

SECTION 0003 FIXED QUANTITY CONCRETE
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

DATE : 01/06/10
PAGE : 001 -8

CALL ORDER : 001 CONTRACT ID : 30-472-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/22/09 DISTRICT : S2
SET-ASIDE
I ( 3 I ( 4 ) I ( )
|EASTERN HIGHWAY SPEC INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0480 202000 275.000 cCY | 25.90000 7122.50] 15.00000 4125.00]
EXCAVATION AND EMBANKMENT | | |
0490 602013 50.000 CY | 553.00000 27650.00] 800.00000 40000.00|
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0500 602015 38.000 CY | 529.00000 20102.00] 910.00000 34580.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0510 602017 16.000 CY | 801.00000 12816.00| 1200.00000 19200.00|
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
SECTION TOTALS | $ 67,690.50] $ 97,905.00] $
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 448,818.83| $ 479,549.45] $
DBE GOALS | 8 % 8 % %




